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Roy F. Weston, Inc.
1 Weston Way
West Chester, Pennsylvania 19380-1499

I® 610-701-3000- Fax 610-701-3186
DESIGNERS/CONSULTANTS

27 May 1998

U.S. Department of the Army
Corps of Engineers, Omaha District
ATTN: CENWO-CT (Overgaard)
215 North I?"1 Street
Omaha, NE 68102-4978 Work Order No.: 03886-5 15-001

Re: Contract No. DACA45-98-D-0004
Task Order No. 0001
Allied Paper Bryant Mill Pond/Portage Creek Site
Kalamazoo, MI

Dear Ms. Overgaard:

Attached are the forms for Task Order No. 1, Phase I Cost at the Allied Paper Bryant Mill
Pond/Portage Creek Site, Kalamazoo, MI. Included are the spreadsheet of the cost summary
based upon 6.5 percent fee and Lobby Certificate.

Roy F. Weston, Inc. (WESTON®) is in the process of confirming the schedule with the Site
Clearing Subcontractor based upon an estimated start date of mid June. We will submit a
consent page once Phase I is authorized.

If you have any questions, please feel free to call me at (610) 70 1 -39 10 .

Very truly yours,

ROY F. WESTON, INC.

JW<̂
ames H. Dougherty. P.E.

Vice President/Program Manager

JHD:ma

Attachments

cc: M. Crain (WESTON)
Kalamazoo File 1.1

a . ' . r a p i d k a l a\052798- l doc Click to WESTON On The Web http://www.rfweston.com



CONTRACT » DACA45-98-D-0004
OMAHA DISTRICT
TASK ORDERS 0001

ROY F WESTON, INC
USAGE - OMAHA DISTRICT OFFICE

KALAMAZOO, PHASE 1

ACTIVITY

TASK 1
TASK 2
TASK 2A
TASK 4
TASK 14

WORK DESCRIPTION

SITE VISIT
PROJECT WORK PLAN DEVELOPMENT
PROJECT MANAGEMENT C1D
SITE CLEARING
SITE OFFICE AND MANAGEMENT

SUB TOTAL

HOME FRINGE ® 34 60%
FIELD FRINGE Q 34 60%
CRAFT FRINGE @ 10 70%'
SUB-TOTAL THRU FRINGE

HOME OVERHEAD @ 74 29%
FIELD OVERHEAD @ 1280%
CRAFT OVERHEAD @ 12 80%
SUB-TOTAL THRU OVERHEAD

HOMEG&AQ 1250%"
FIELDG&Aia 1581%
CRAFT G&A@ 1581%
SUB-TOTAL THRUO&A

FEE® 6 5%

TOTAL PRICE

LABOR
HOME FIELD CRAFT

LABOR $ LABOR $ LABOR $

1 ,589
1 1 , 8 7 6
8,264

17,065

38,794

13.423

52,217

28,820

81 ,038

10 . 130

91 . 167

5926

97.093

EQUIPMENT
CRAFT SUBTOTAL

FRINGES OWNED OUTSIDE MATERIAL SUBCONT INTERNAL COST

613 - . 2.203
5248 - 6,049 23, 174

124 - 1 ,075 9.462
246.500 - 246.500

11.934 - 1 ,2 10 30,210

17,919 246,500 8,335 3 1 1548

13.423

-
17 .9 19 246,500 8335 324971

28.820

17J19 246.500 8,335 353792

2,240 12.370

.
20,159 246,500 8335 366161

1 .3 10 16.023 23.259

21 .470 262,523 8,335 389.420

' includes Statutory Finge Benefit* ONLY
"* Downward*/ adjusted to meet Ihe proposed capped home office composite labor muttpker



CONTRACT * DACA45-98-D 0004
OMAHA DIS IK ICI
TASK ORDER 80001

ROY F WESTON. INC
USAGE - OMAHA DISTRICT OFFICE

KALAMAZOO. PHASE 1

ACTIVITY

TASK 1
TASK 2
TASK 2A
TASK 4
TASK 14

WOKK DESCRIPTION

SITE VISIT
PROJECT WORK PLAN DEVELOPMENT
PROJECT MANAGEMENT CTD
SIT t CLEARING
SITE OFFICE AND MANAGEMENT

SUB-TOTAL

HOME FRINGE @ 34 60%
FIELD FRINGE @ 3460%
CRAFT FRINGE & 10 70%'
SUB-TOTAL THRU FRINGE

HOME OVERHEAD @ 74 29%
FIELD OVERHEAD & 12 uo%
CRAFT OVERHEAD @ 12 80%
SUB-TOTAL THRU OVERHEAD

HOMEG&A<a 1250%"
FlELDG&A<a 1581%
CRAFT G&A@ 1581%
SUB-TOTAL THRU OAA

HEE @65%

70 TAL PRICE

LABOR
HOME FIELD CRAFT CRAFT

LABORS LABORS LABORS FRINGES

1.589
1 1 ,876
8,264

1 7 0 6 5

38,794

1 3 4 2 3

-
52 ,2 17

28,820

-
81 .038

10,130

91 . 167

5926

97.093

EQUIPMENT
SUBTOTAL

OWNED OUTSIDE MATERIAL SUBCONT INTERNAL COST

613 - - 2,203
5.248 - 6.049 23. 174

124 - 1,075 9.462
246.500 - 246.500

1 1 . 934 . 1 . 2 10 30.210

17.919 246.500 8335 311548

13,423

17 ,9 19 246,500 8335 324971

28.820

.
17 .9 19 246.500 8335 353^792

2.240 12,370

20,159 246,500 8.335 366,161

1 3 1 0 16,023 23.259

21 ,470 262,523 8,335 389,420

• includes Statutory Finge Beoefilb ONLY
" Downwardly adjusted to meet the proposed capped home office composite tabor mutkpker



Job De s c r i p t i o n : Kalamazoo Phase 1
Proposa l D a t e : 03/06/ 1998

T im e : 0 0 : 0 0
From: ROY f . WESTON , I N C .

P R O P O S A L

Bid I t em Number B id I t em De s c r i p t i o n Quan t i t y UM Un i t P r i c e Tota l P r i c e

1 . 0 0 0 0 TM 2 2 0 2 . 5 9 2202 .590 1 0 Task 1 S i t e V i s i t

020 Task 2 Pr o j e c t Work P l a n Deveplopment 1 . 0 0 0 0 TM 23 173 .92 23 173 .92

025 Task 2A Pr o j e c t Management Cos t to Date 1 . 0 0 0 0 TM 9462 .33 9 4 6 2 . 3 3

040 Task 4 Si te C l e a r i n g 1 . 0 0 0 0 T M 246500 .00 2 4 6 5 0 0 . O C

140 S i t e O f f i c e & Management 1 . 0 0 0 0 TM 30209 .52 3 0 2 0 9 . 5 2

GRAND TOTAL 3 1 1 5 4 8 . 3 6

5 / 1 1 7 9 8 ' ' : 1 8 : 2 8 Page :



ROY F. WESTON
PHASE 1 COST SURVEY

7 PAGES

REDACTED

NOT RELEVANT TO THE SELECTION OF THE REMOVAL ACTION
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EXCAVATING & GRADING
ROBERT BAILEY CONTRACTORS, INC.

1727 Construction Drive, Kaiamozoo, Michigan 49001

March 20,1998

RcyF.Wenon.Inc.
IWertonWay
West Cheater, Pennsylvania 133 80-1499

Attention: Mr. Matthew T. Grain
Senior Project Manager

RE: Requcit for Propoiil
Clearing and Grubbing
U.S. Army Corps of Engineers, Omaha District
Kalamazoo River S-jperfund Site
Allied Paper, Inc. Operable She
Work Order No. 03886-515-001
Prine Contract No, DACA45-98-D-0004, D.O.I

Dear Mr. Grain,
Bailey Excavating is pleued to submitted this bid in retponie to your recent Request for Proposal for the
Bryant Mill Pond remediation proj ect in Kalatnazoo, Bailey personnel have substantial experience in
extensive excavation projects, and have performed handing end transport of contaminated soils. We look
forward to working cooperatively with Weston to successfully accomplish project goals.
Very Truly Yours,

RobertJ. Bailey
President

5 • -ox-
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WORKPLANSUBMTTTAL

Robot Bailey Contractors, Inc. proposes the following for completing the work on the west side
of the project. The west side of the project win Involve clearing and chipping of existing trees.
Our firm would make access roads on the west side of the river, and excavate soils from the toe
of the slope to within thirty to fifty feet of the river, hi eight hundred to a thousand foot sections.
After testing and removing of hot spots then we would complete needed backfill control to work
along the west ride of the river until the area becomes too narrow.
We would place sheet pile where the area is too narrow, hi order to permit the water to flow.
Exavation between the sheeting and the toe of the slope can be completed to aDow room for
placement of the pipe.
When the above wwk has been completed, to include being tested and backfilled, we propose to
do the following: We will install 72* CMP and bends at elevations to aDow proper flow. When
72" is installed we wffl stffl use sheet piling to divert water into the pine. This will permit us to do
the necessary clean up work of the river bed and dean up of the cist side.
We wffl create temporary roads over the CM? to allow equipment and trucks to perform tree
clearing and excavation tested backfilling, reshaping of river back to the existing grades and
slopes.
When the work has been completed we then wffl divert the water back to the original river bed
and remove all 72" CMP pipe and sheeting,
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1998

LABOR
SUPERVISOR

BACKHOE

BOBCATS

DOZERS

GRADERS

Make
JOHN DEERE
KOBELCO
CASE
CASE
KOBELCO
CAT
KOMATSU
KOMATSU
Make
BOBCAT
BOBCAT
BOBCAT
BOBCAT
Make
CASE
CASE
CASE
CAT
CAT
FIAT ALLIS
KAMATSU
KAMATSU
MICHIGAN
TEREX
TEREX
TEREX
Make
JOHN DEERE
JOHN DEERE
JOHN DEERE
JOHN DEERE

Model
310

PC- 120
9030
9050
912
350

PC-400LC
120

Model
743
763
843
853

Model
450-C
1550
1150
D5-C
D6H

DH-41
D41P
155

380-B
82-20
82-30
82-50
Model
772-A

770
570

770-LASER

Qty
2
1
1
1
2
1
1
1

Qty
1
1
1̂

Qty
1
2
1
1
1
i
2
1
1
1
*s

1
Qty
1
1
1
1

Rate
,_ 52.00

70.00
Rate

95.00
100.00
1 10.00
145.00
130.00
170.00
170.00
95.00
Rate

70.00
70.00
70.00
70.00
Rate

85.00
115.00
100.00

90.00
120.00
230.00
105.00
195.00
145.00
105.00
1 15 .00
120.00
Rate

105.00
105.00

95.00
130.00

Page 1
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19M

LOADERS

ROLLERS

SCRAPERS

TRUCKS

—————— •*? ——— —V— —— • ——Make
CAT
CAT
HOUGH
HOUGH
KOBELCO
KOMATSU
KOMATSU
MICHIGAN
MICHIGAN
MICHIGAN
VOLO
Make
CASE
REXNORD
Make
CAT
CAT
JOHN DEERE
TEREX
Make J
FLOWBOY
LEAD
RUBBLE LEAD
RUBBLE TRAIN
SHORT DOUBLES
TRAIN
TRI-AXLE
WATER TRUCK

Model
980
966
120
90

850
WA-350
WA-450

125
175
75

L120C
Model
1 102

Model
615

613B
860

TS-18
Yardage
SOcyd
20cyd
20cyd
40cyd
35cyd
40cyd
12cyd

4GOO gal

Qty1
1
1
3
1
1
1
2
1
1
1

Qty
2
1

Qty1
2
5
3

Qty
4
6
4
8
4
14
6
2

Rate
155.00
145.00
145.00
120.00
145.00
95.00

145.00
145.00
170.00
95.00

145.00
Rate

85.00
85.00
Rate

155.00
120.00
135.00
170.00
Rate

96.00
75.00
78.00
98.00
85.00
95.00
67.00
75.00

Page 2
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Allied Paper
Progress Schedule

CoflaeGon & OnjHe Tr«r-r>ort<y W*l»r
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Qualification Package
We are a Michigan corporation located in Kabwaxoo County since the start of
business with annual revenue of $8,600,000.00.
Employe*! total sixty-five. However, at this tune we have none with 40 hour OSHA
health and tramng.
Our company has been in business for twenty-five years. The past twenty has been at

1 our present location.i
I We have bonding capacity In excess of $8,000,009.00 with $6,000,000.00 currently
{ available. Our Dim and Bradstreet number is 06-586-4910.ij
} While none of U» listed projects were under a Federal contract, one was a State

project, two were County projects and one private.
;j Projects:
^ Midwest Akniaum. State of Michigan project Contact Mike Wood, project
< manager, 1-517-349-8255.

^.i
' Continental Design Companies. Portage Crossings. Private project Contact Jerry
;' Staffler, 1-616-323-3500,
; East Main Homesites. Kalamazoo County project Thomas Deneau, project manager,

-' 1-616-983-1531. Sanitary sewer improvement Wightnuui and Associates, Inc.
I< K*lamazoo County Government Kalamaioo County Fairground Expansion. Bob
; Gregersen, Director, 1-616-383-8778,
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Kalamazoo River Superfund Site
Kalamazoo, MI

Company:
Address:
City/State/Zip:
Telephone Number |

Bid Items:

EXHIBIT IHpagcl of 2)
Bid Form - Killamnzoo River Supcrfund Site

Allied Paper Inc., Opcmbic Unit

On^A C f^T £>S> f .*>

Fax No. ( {, /fr ) ' 3 V ?

Item of Work
1.) Mobilization
2.) Clearing and Chipping of

Excavation Area
3.) Clearing of Lagoon 1

4.) Clearing of Lagoon 2
5.) Clearing of Lagoon 3
6.) Clearing of Lagoon 5
7.) Clearing of Lagoon 6
8.) Demobilization
9.) 10C>% Performance Bond and

40% Payment Bond
BID TOTAL

Quantity
1
1

1
1
1
1
1
1
1

Units
LS
LS

LS
LS
LS
LS
LS
LS

LS

Unit Price

$ n)ff
$ n)0

$ nJff
$ tvtf
$ rt//?
$ fl/tf
$ nrfl
$ rJff
$ fltfl

s
$
$
$-
$
s
$
$
$
«•y

Extension
.<Aj&oo~~
/&teco^

tf**'"I

— A';a»* ~~
*" st6 '~"i J;*'w

£4*0 "
^a*~

<d.0}6oe> "~

^<xr* "*

-0//1 A^A tO/vfrn no,).

£•'- 2?7-

clsow.doc



-——————————— ——:._, , _ J O 0 - 1 0 . rxv i i .Ql '< tif. V-'•> Hll_u. i . IL. , :j ^ i JO u iur Kalarnazoo River Super fund Site
Kalamazoo, MI

EXHIBlTIIfnagcZofZ^
Bid Form - Knlarnazoo River Supcrfund Site

Allied Paper Inc., Operable Unit

Schedule;
Please provide a project schedule in bar chart form which depicts the duration of clearing.
I acknowledge receipt of the following addenda (Add. NoTDate):

Signature: /^L _
<"~~̂  V *^ - ' • ' * /IIV \ I j ~ i / *Bidders Name: yxmfrp'tbA1 CYX. \» < >L/ Vj^

Title: "~p;

Date:

clsow.doc
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tti* federal AeqUlJJTlon lequlaeion.
(1) __ K«t,

person orcontract: tn>
hiu not enotoycd or rt dined iny(0 to l i c i t or abctin t n f s

• (r*« •

(2) _^_ N«t. Xs h«« not o*td or <?r«fd tc p*y
co «ny p*r»on or canpany oiplofca or retimM to
sol ic it or »bMin rM« coritriet tny eormistlort,
pvrccncm. broKcrao.*, ur «nr other '» randnqtntupon or rcvjtcfng fron the iw.rd of th<s cantr»e(.

. The o/f*rer t«r»n co
infarmitlon rct«lfn«j to tfti above KepresencaTlon 11requtttod by HOT F. UGITQR, inc.
T6.
By f<gn(n« Oclotf, the o^frror heretTV cert tf lei all
me * or* go ing rrpreicnrationi i eerrif (cation* »re
correct:

YV /* /
(I>I«M« Pr i n tJ

OATt

(End e/ form)
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ROT t-
CHAPMAN AGENCY

HESTON C

XI
riMtttl '5Bi3»

MQBD
David irh«p»«n Aa«Boy. Ine.
420 8. N«v«rly Road
L&niiag KZ 4BJ17-

517-521-9443

KolMrt Coatraacori Xna
1727 Ooaitnetioa Driv*MX 49001

I CCATIraATV i K A oF I N F O l A * )ONLY AND COHnM HO HWHT1 UTON TW CfimnCATIHOiDCT. THIC COmnCATI DOII NOT AMWD, EXTEND OftALTER TUB COVBUflt AFPOKOEO IY TKK fOUCIEI MUOW.
COMPANIES ATFONDWO COVMAOC

»•««»«•
COWPANV

COMPANY
C

5OMPANY0

TM« t» TO CttTIPV THAT THI POLISH OF MHIKANCI UiTiO MLOW HAVE KEN 1SIUEO TO THE IMSUMa NAMIO ACOVE KHt THE POUCY ftKtOO
INDICATXD. NOTWITHITANDWO ANY REQUIREMENT. TERM OR CONDITION OF ANV CONTRACT OK OTHEfl DOCUMINT WOW »WIC7 TO WMCH THISCERTIFICATE MAY M MtUtt OH MAY PtRTAIN, THI IMftiRANCf AFFOflOBD BY THE POUCIEB OESOMitO HOWJM 1C CUUECT TO All THE TEHMt.^

MIT*
T POUOVBmMfMNHTIfiMUDOArYt UMfTt

L UAAMITT

ĵ ~~]
Cl 5B1IXI3

CLMMMAM (JjJoteiM
OWNWI k COMTMCTOir>P«IOT

AAOM4AT1
94/33/97 04/33/91 PMOOVCTt - COMP/CP *«0

PIMONAi A A«*/ WJUMV
(AflMOOCUNRtNCI
HM IMMAli IMV m «MI

•a , ooo, ooo1 3 / 0 0 0 , 0 0 0
« 1 ,000. 000
• 1 ,000 ,000

50,000s.ood
AUTO

ANV AUTO
AU.OWKBAUTOI
KMDV.IDAUTOI
MMDAUTM

Cl SSlfSIII 04/23/97 04/33/91 INtUUMT 1 ^ ,000,000
lOOtLYMJUMV

OAJMOIUAMLTTY
ANT AUTO

AUTO OM.Y • E* ACCKMNT
•THM THAN AVTO OM.Y>

AAOWOATI
f *CM OCOUHMNCf »5, 000, 000

UIIBW i« Fom«
ftTMK TtMN UMMtUA POM4

Cl 55153697 04/22/97 04/22/91 • 5 / 0 0 0 , 0 0 0
WftWUM OBMMHtATI
•MPUIVIM-UAMJYV
TMI> i~a NCC 1 55 153652 04/23/97

ft. MCM ACCBMT « WO, 000
04/22/91 •.MilAM-POLICY UMIT t 100,000

• 500 ,000

WlflTRAT

W««tOJ»,
Cfeaietr FA 19>IO*14»

. .
| ..:\ .«,» 1 • j t *

MNW TNt
BCWWnON MTITMNW. TM NMUM COMKMIV «MU. fNKAVM TO MAIL
^0^ M*« WMTTH NOTietTO TW CBnWUTI HOiOM NMKiD TO THI lift.
IUT MUM TO MM «UCH HOTiei IH«a IMMM NO OIUOATKM 4« UAMUTT

• UPON TM COMTtJW. m MMTB M MPNnmTAnv
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Kalamazco River Superfund Site
Kalomuzoo, MI

EXHIBIT II
COMPENSATION

KALAMAZOO RIVER SUPERFUND SITE
ALLIED PAPER INC., OPERABLE UNIT

EXCAVATION SUBCONTRACT

Company:
Address:
Czty/State/Zip:
Telephone Number ( fr/o
Bid Items:

-/^rr^~ Fax No. (£/£• ) 3*<?-c9<, <?

Item of Work
1.) Mobilization

2.) Excavation/Transportation of
Soil

3.) Excavation/Transportation of
Hot Spots

4.) Collection and Onsitc
Transportation of Water

5.) Diversion of Portage Creek
6.) Regrading of Lagoons

a.) Lagoon 1
b.) Lagoon 2
c.) Lagoon 3

7.) Backfilling of Bryant Mill
Pond Area

Quantity Units Unit Price Extension
1 LS $ Xftcwvs.c^ S

90,000 CY $

15,000 CY $

2,000,000 GAL $ .

LS S

LS
LS
LS

S

•«pid\cw!i>w doc
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Kalamazoo River Supenund Site
Kalamazoo, Ml

EXHIBIT II fnagc2of3)
Bid Form - Kalamazoo River Superfund Site

Allied Paper Inc., Operable Unit

a.) Purchase and delivery of
off site soil

b.) Placement of off site soil
c.) Transport/placement of

onsite soil
8.) Upgrade and Maintenance of

Haul Roads
9.) Landfill Operations
10.) Demobilization
1 1 . ) 100% Performance bond and

a payment bond with a penal
sum of 40% the potential
subcontract value

BID TOTAL

130,000 TON S £,£$
130.000 TON S £L 00
10.000 TON $ !>.An

1 T O * * . . . mi Li \ «•)«£ iws.c

105,000 CY $ , »sft
1 T Q C *-t A (*•

1 LS

S ^3 !^A CO

s tfoi\{rr>,t^>

S ^3o <>,OA

W

V f -

X

,0 $ ^A/w^ «o^T^

5 v, l^fyyyoa
^^^ ^ i

OW*'- f *" ' ' i 'T«&»«;:'-;-. • - • '
^iV^".
^*f^-i'-::S*&«t.v;'..;;-:..-:.;.

. d\cwiow.doc
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Kalamajsoo River Supcrfund Site
Kalamazoo, MI

EXHIBIT II (once 3 of31 I
Bid Form - Kalamazoo River Supcrfund Site

Allied Paper Inc., Operable Unit

Quantities: In accordance with Federal Acquisition Regulation 52.21 1 - 18 (Apr 1984)
Variation in Estimated Quantity, all proposed unit prices wiil be firm and fixed for actual
quantities within 15% of the estimated amounts. Actual quantity variations greater then
15% wiil allow for an equitable adjustment in cost and schedule in accordance with
Federal Acquisition Regulations.
Schedule:

Please provide a project schedule in bar chart form which depicts the critical path.
.[.acknowledge receipt of the following addenda (Add, No./Datc):

Signature:
Bidders Name: •&*_<?_/? i- __J"_ ."B.^./L/g^.

| Title;

I Date: /tft)A<*.# JLO t<?<7l?

it •
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1

1

produced, or nenufaecured outside the United
St«tei.

tnd Produces Country nl or ig i n

(List is necessary).
offerers may obtain iron uESTOH l ists of articles.nateriaU. and supplies exccpted frw tne Buy
Aeatrican Act.
11 . MetaH» i Safety o»ta sheers.
The offerer agrees to identify any hazardous•aterial M defined In the latest version of
Federal Standard 313 to be dclfvcrcd hereundcr, and
'.a sueeilf prior to award an accencaoie Mater ia l
Salaty 0«ta Meet for eacn haisrdoua material < CM.
12. Author I ltd Signature.
ly signing below, the offerer hereby cert if ies all
the foregoing representation* t, cert i fleet ions arc
correct:
riOti*:' <t

COMMIT MMf please Print]

CUT STATC DP (Please Prim)

TAX IDENTIFICATION KUMIEIt

1NTEO

C/BP

IN AOOITIOI TO Tias AtTMC, THE RERESdTATIOR A*B
CCtTtFICATIOJIS Lin&D KLOU SMU. 1C OWLETED fOKSDLICJailOalS II EXCESS OF tlOO.OOO.
U. Cletn Air gnd u»t«r Ctr t l f 'cition.
Hie offeror cert i f te * tftet--

(«) Any fac i l i ty to be used in the pcrfdmancc of
this proposed contract is __ , I* not X. l isten
an the Environment »l Protection Agency (CPA) Li s t
of violatini faci l i t ies;

(b) The Offerar ui U Ifmediately nnrifv w£$TON,before «M«/d, of trie receipt of any
fro* the AcHini senator, or a designeIndicating chat iny fae l l i t y tnai
propose* (a use for th« performance i
is ureter consideration to be l isted '
at Violating fac i l i t ies ; and

(c) The Offerer w i l l include i

substantially the i.mt n chii certification,
including (his paragraph, ( c ) . in every noncAoejt
subcontract.
U.
TO

**o «;c*«oiue
CfHTAlM >fOE««l

(a) The definitions and prohibitions contained In
the clause, at fA* 52.203- 12 , i lnitaclon onPaywents to Influence Certain Feofemt Transaeclons,
included in this sol ic itation, are hereby
incorporated py reference (n paragraph (b) of this
certification.
<b> The offerer, by signing its gfrer, hereby
certifies to the best ef his gr her knonledge endbelief ai of December 23, 19fl9 tnat
(1> H« Federal acproprUted fwndi have been p«id or
wil l be paid to any person for Influencing or
ettmiting to Influence an off icer cr eecileyve .of
any agency, a Heartier of Congress, in officer or
«np(oyec of Congreu, or an Mployee of a neater ofCongrns on his or her behalf in connection ulththe awarding of any Federal contract, chee»k!ne o1any federal grant, the netting of any federal loan,the entering into of any cooperative agreement, and
tne extension, continuation, renewal, aaandaamr or
aodlf leation ef any Federal contract, grant, loen,or cooperative aarcenant;
(2) If any fund! other than fedcni ippropriated
funds (Including profit or fee received under acovered Federal transaction) have been paid, or
wilt be paid, to any person (or influencing *rattempting to influence en officer or teeloyee of
any agency, a llanOer Of Congresa, an offtcar gr
coploye* of Congrets, or an cepleyee of a Hieaef ofCongress, on hU or her behalf in connection with
thlm solicitation, the offeror shall complete and
lutmlt, -i (ft its Offer , CMt standard fona LLL,
Disclosure of Lobbying Act iv i t i e s , to theContracting Officer; and
(3) Me or she wi l l include tne (annuaae of thiscertification in all subcontract awards at any tl«r
and require that all recipients of subcontractawards In excess of $100,000 shall certify and
dl teles* accordingly.
<c> SuMUsion of tnis certification and disclosure
Is a prerequisite far Belting or enctring fnto this
contract i«po»eo by section US2, title 31, united
Xtatcs Cade, iny person uh* Mkc» an expenditure
prohibited under this prevision or who falls to
f i le or M*nd tn« disclosure form to oe filed or
emnduJ by chU provision, shall be <uoj«et Co •
civil penalty of not less chin «10,COO, and not
awe than 1100,000 (or ea«h such fai lure.
"• Contingent fee eepre^efiratlon, igd *gr;tii»i it.

feror represents tnac.
ide encXoycea uorlcinf

Of ferqr"

the appropriate boxes.M'tientatlon, including
i," see Jubpart J.4 of
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the federal Acquisition Regulation.
(1) _ h«j, X^ hit not encloved or otiin*d «ny

person or coRpany (a loticlt or obtain title
cant net: ma

(2) __ has, _/ , hai not (Mid or igrnd ts p*y
ta any pertoo or conpany owloynJ or retained tosolicit cr obtain tltli contract iny conniiiion,
percentage, brok«r»«e, or any othtr fc« contingent

or resulting from tha «n«rd of till* contract.
tb) Agre«f««K. The o<f«ror ajrco to pnrvidainfenaatlon relating to the at»v* leprcsentation ai

trf *O1 1 . WEJTO», Inc.
1o.
ly « igninv btloti, ciit offerer hereby certffiei allthe foregoing reprucmation* i ccrt iHcBtion* irt
correct:

COHPAJIT JMIC
• f. n r J ~P>A

(Piaue Pr i n t )

«J«tO> H.

DATE

(End of Form)


